



KPG

Town of Eatonville
Citywide ADA Improvements
Planning Level Cost Estimate
7/8/2014

Project Assumptions

Curb ramps that are deficient will be replaced as well as receiving ramps for indicated intersections

Existing pavement will be removed and replaced 4' from exist face of curb and replaced

Striping will be replaced

Assumed replacement roadway section = 3" HMA on 4" CSTC

Sidewalk Section = 4" Commercial Concrete 2" CSTC

No ROW will be required.

Ramps will be placed in approximately the same location as the existing ramps

No Storm drain improvements will be necessary, verified by field visit

No Storm treatment required for new impervious

This project will be exempt from SEPA requirements .

This project will be in compliance with executive order #0505. Total cost not to exceed \$5,500.

Location	Cost
Location 1: Berggren Rd & Center St E	\$25,290.78
Location 2: Weyerhaeuser Rd & Center St E	\$69,480.45
Location 3: Eagle Glen & Center St E	\$12,918.25
Location 4: Madison & Center St E	\$25,694.70
Location 5: Rainier & Center St E	\$22,831.00
Location 6: Orchard & Center St E	\$18,036.00
Location 7: Pennsylvania & Center St E	\$37,715.50
Location 8: Cedar & Center St E - Includes sidewalk from Pennsylvania	\$34,635.81

Subtotal Construction Cost \$246,602.49

City Admin./Design Engineering/Construction Engineering (25%) \$61,650.62

Cultural Resources \$5,500.00

Total Project \$313,753.11

Total Project East of Washington \$169,480.23

Total Project West of Washington \$144,272.88



BERGGREN & CENTER

WEYERHAEUSER & CENTER



EAGLE GLEN CT & CENTER

MADISON & CENTER

K:\PROJECTS\EATONVILLE\XXXXXX-ADA Ramps\14XXXX - RAMP.S.dwg 7/9/2014 4:32 PM

NO.	DATE	BY	APPR.	REVISIONS

Approved By		14XXXX - RAMP.S.dwg
ENGINEERING MANAGER	DATE	FILENAME
PROJECT MANAGER	DATE	DESIGNED BY
PROJECT ENGINEER	DATE	SWL
		DATE
		DRAWN BY
		TEW
		CHECKED BY
		DATE

KPG
 753 9th Ave N
 Seattle, WA 98109
 (206) 286-1640
 www.kpg.com

2502 Jefferson Ave
 Tacoma, WA 98402
 (253) 627-0720

DRAFT



TOWN OF EATONVILLE
 CENTER STREET ADA IMPROVEMENTS

CENTER STREET WASHINGTON AVE TO BERGGREN RD PRELIMINARY CONCEPTS	
KPG PROJECT No.	SHT <u>1</u> OF <u>2</u>



RAINIER & CENTER




ORCHARD & CENTER



PENNSYLVANIA & CENTER



CEDAR & CENTER



K:\PROJECTS\EATONVILLE\XXXXXX-ADA Ramps\14XXXX - Ramps.dwg 7/9/2014 4:36 PM

NO.	DATE	BY	APPR.	REVISIONS

Approved By		FILENAME	14XXXX - Ramps.dwg
ENGINEERING MANAGER	DATE	SWL	7/2014
PROJECT MANAGER	DATE	DESIGNED BY	DATE
PROJECT ENGINEER	DATE	SWL	7/2014
		DRAWN BY	DATE
		TEW	7/2014
		CHECKED BY	DATE

KPG
753 9th Ave N
Seattle, WA 98109
(206) 286-1640
www.kpg.com

2502 Jefferson Ave
Tacoma, WA 98402
(253) 627-0720

DRAFT



TOWN OF EATONVILLE
CENTER STREET ADA IMPROVEMENTS

CENTER STREET EATONVILLE HWY N TO RAINIER AVE PRELIMINARY CONCEPTS	
KPG PROJECT No.	SHT <u>2</u> OF <u>2</u>